December 22, 2009

Greg Hicks

Louisville Metro Public Works and Assets
444 S. 5" Street, Suite 400

Louisville, KY 40202

Re:  Shelbyville Road Sidewalks
Fee Proposal — Preliminary and Final Design

Dear Greg:

We appreciate the opportunity to provide a fee proposal for the surveying
and engineering design associated with the referenced drainage and
sidewalk project.

Our outlined scope of services is listed below. It is our understanding the
sidewalk will be located on the south side of the road and extend from
Juneau Drive to the crosswalk opposite the entrance to Eastgate Shopping
Center. An existing ditch is located in this area. The preliminary thinking is
to pipe the ditch.

Unfortunately, there are documented drainage issues at Middletown Plaza,
located west of Juneau Drive, and in the downstream drainage system.
Our scope is to verify that construction associated with the sidewalk
extension does not exacerbate any drainage problems, and to determine if
any improvements can be made that will improve efficiency and capacity of
the existing detention at Middletown Plaza and the downstream system.

Phase | (Preliminary Design)

¢ |dentify drainage areas with LOJIC mapping.

Field surveying to determine the elevation sensitive items
(inverts) and construction tie-in features (pavement and
curbs)

o Determine the right-of-way and the various property lines

within the subject corridor.

o Identify all potential conflicts that could impact the walk

(utilities, backslopes, etc.).

e Hydraulic modeling to identify potential issues and quantify the

effectiveness of proposed improvements.

o Develop a design surface (contours) to allow cross sections to be

cut.

Develop a conceptual design

Develop an estimated construction cost estimate.

30% review meeting with Metro

Miscellaneous meeting with council staff.
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Final construction plans (Phase Il) can be advanced as directed by
Louisville Metro.

Phase Il (Final Design)

Final Plan development
90% Review meeting
Delivery of bid plans
Bid support

Our associated man-hour spreadsheet is attached for reference.

The effort will be invoiced using hourly rates against our current Metro
annual contract. The estimated fee is $15,520. | would recommend using
a Not- to-Exceed figure of $16,000 for this work. Charges exceeding this
figure will need to have been prior approved by the City.

Please advise if you have any questions or need any additional information.
We will delay starting until directed by your office.

Concerning schedule, we have ample capacity at the present time and can
provide 30% review plans within four weeks of a notice to proceed. Once
30% comments have been received, we can provide final plans and
documents within another three weeks.

We appreciate your continued confidence in our firm, and look forward to
hearing from you.

Sincerely,

HDR Engineering, Inc.

Kelly R. Meyer, P.E., P.L.S.

KRM/mpd
Attachment

m:\proposals\municipal\louisville metro\small survey and engineering services\juneau drive\juneau drive
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